

Samana BUILDERS & REAL ESTATE MANAGEMENT SYSTEM

ERP AND CORPORATE WEBSITE PROPOSAL

Prepared For:

Samana Builders & Developers (Pvt.) Ltd.

Prepared By:

Ali Kashif

1. Proposal Overview

Following our discussion and review of the initial website proposal, we understand that Samana Builders & Developers requires a complete **Builders and Real Estate Management System**, instead of only a corporate website.

We propose to design and develop an integrated solution consisting of:

- A responsive corporate website.
- A secure Real Estate Management ERP.
- WhatsApp and email integrations.
- Customer, property, booking, installment, payment, and reporting management.

The solution will help Samana Builders & Developers manage its real estate operations through one centralized platform.

2. Project Scope

The solution will contain two connected parts:

Component	Description
Corporate Website	Public website containing company information, projects, services, gallery, testimonials, and contact information.
Real Estate ERP	Secure management system for customers, properties, bookings, installments, payments, receipts, reports, and system users.

Website inquiries and WhatsApp leads will be linked with the ERP Customer Management module.

3. Real Estate ERP Modules

3.1 Customer Management

- Auto-generated Customer ID.
- Complete customer profile.
- Customer search using Customer ID, CNIC, phone number, and plot number.
- Customer booking and payment history.

3.2 Property Inventory

- Project and property-level inventory management.
- Property status tracking:
 - Available
 - Reserved
 - Booked
 - Sold
 - Cancelled
- Real-time property availability.
- Search and filtering by project, property, and status.

3.3 Booking and Customer Ledger

- Property booking workflow.
- Customer and property linkage.
- Customer installment ledger.
- Running balance.
- Complete payment and transaction history.

3.4 Installment Management

- Automatic installment plan generation.
- Installment due-date scheduling.

- Late-fee calculation.
- Paid, pending, and overdue installment tracking.
- Real-time outstanding balance calculation.

3.5 Payment Verification

- Payment entry and verification workflow.
- Payment statuses:
 - Pending Verification
 - Paid
 - Rejected
 - Overdue
- Approval and rejection history.
- Payment proof attachment.

3.6 Receipts and Invoices

- Automatic receipt generation.
- Automatic invoice generation.
- Branded PDF documents.
- Receipt download and printing.
- Receipt sharing through email or WhatsApp.

3.7 Office Payment Entry

- Front-desk payment entry screen.
- Cash and bank payment recording.
- Customer balance display.
- Instant receipt generation and printing.

3.8 Financial Reports

- Collection reports.
- Defaulter reports.

- Project-wise revenue reports.
- Customer payment reports.
- Management dashboard.
- Excel and PDF export.

3.9 Audit and Activity Logs

- Record of user actions.
- Payment approval history.
- Booking and property update history.
- User, date, and time tracking.

3.10 Notifications

Automated notifications through:

- Email.
- SMS.
- WhatsApp.

Notifications may include:

- Upcoming installment reminders.
- Overdue payment reminders.
- Payment confirmations.
- Receipt notifications.
- Approval notifications.

3.11 Role-Based Access

The system will support the following user roles:

- Super Admin.
- Admin.
- Sales.
- Accounts.

- Management.

Each role will have access according to assigned permissions.

3.12 Backup and Recovery

- Scheduled database backups.
- Application and document backups.
- Backup restoration procedure.

3.13 Multi-Project

Management of multiple real estate projects.

3.14 Security

- Secure login.
 - Encryption of sensitive documents and information.
 - Role-based system access.
-

4. Corporate Website

A responsive corporate website containing approximately 7–9 pages will be developed.

Proposed Pages

- Home.
- About Us.
- Projects.
- Services.
- Gallery.
- Contact Us.
- Testimonials.
- Project detail pages where required.

Website Features

- Mobile and desktop responsive design.

- Project listings and details.
 - Contact and inquiry forms.
 - WhatsApp floating chat button.
 - Lead capture into the ERP.
 - Basic SEO setup.
 - Google Analytics and Search Console configuration
-

5. Technology Stack

Layer	Technology
Backend	Python Django
API Development	Django REST Framework
Frontend	React.js
Web Technologies	HTML5, CSS3, JavaScript
Database	PostgreSQL or MySQL
Background Jobs	Celery and Redis
Messaging	WhatsApp Business API, Twilio, or WATI
Hosting	Linux VPS
Version Control	Git and GitHub

6. Development Timeline

The estimated project duration is **8 weeks**.

Phase	Description
-------	-------------

Phase 1	Requirements finalization, database design, wireframes, and UI/UX approval
---------	--

Phase Description

Phase 2 Corporate website development

Phase 3 Customer, property, booking, ledger, and installment modules

Phase 4 Payment verification, receipts, invoices, and reports

Phase 5 Notifications, security, roles, audit logs, and backups

Phase 6 Testing, client UAT, deployment, training, and launch

The timeline depends on timely client feedback, approvals, content, and third-party service credentials.

7. Project Deliverables

The project will include:

- Complete Real Estate ERP.
- All 14 ERP modules described in this proposal.
- Corporate website with 7–9 pages.
- React.js frontend.
- Django backend.
- Customer and property management.
- Booking and installment management.
- Payment verification.
- Receipts and invoices.
- Financial reports.
- WhatsApp and email integration.
- Role-Based Access Control.
- Two-Factor Authentication and IP restrictions.
- Backup and recovery setup.

- Basic SEO configuration.
 - Source code and database access.
 - Technical documentation.
 - Admin, Sales, and Accounts training.
 - 30 days of free post-launch support.
-

8. Payment Terms

Milestone	Percentage
Advance before project start	30%
Mid-project payment after core ERP demonstration	30%
Final payment upon completion and delivery	40%

9. Client Responsibilities

Samana Builders & Developers will provide:

- Company logo and branding.
 - Website content and images.
 - Project and property information.
 - Customer and property data where required.
 - WhatsApp, email and payment gateway accounts.
 - Timely feedback and approvals.
 - Users for testing and acceptance.
-

10. Support and Maintenance

We will provide **30 days of free technical support** after the system goes live.

The support will include:

- Bug fixes.
- Minor adjustments.
- Configuration support.
- Assistance with the delivered modules.

New features, major changes, and additional modules will be quoted separately.

11. Conclusion

The proposed system will provide Samana Builders & Developers with a centralized platform for managing customers, properties, bookings, installments, payments, receipts, reports, and communications.

The Django and React.js technology stack will provide a secure, modern, scalable, and user-friendly system that can support future projects and business growth.

We look forward to working with Samana Builders & Developers and delivering a reliable Real Estate Management ERP and corporate website.
